
From: Ellen Angel
To: Penny Thompson
Subject: FW: Caribou - Structure
Date: Wednesday, March 19, 2025 6:04:26 PM
Attachments: image001.png

image002.png
29-013 - Caribou Police Station Progress Estimate 3-19-25.pdf

Hot off the presses – pretty close to Rob’s number!  So I think that’s a very excellent sign!
Ellen
 
From: Kyla Magnusson <kyla@pcmcompany.com> 
Sent: Wednesday, March 19, 2025 5:47 PM
To: Ellen Angel <eangel@artifexae.com>
Subject: Re: Caribou - Structure

 
Hi Ellen,
Please see attached estimate for Caribou. Reach out with any questions you or the client has. 
 
Thanks,
Kyla 
 

From: Ellen Angel <eangel@artifexae.com>
Sent: Wednesday, March 19, 2025 4:14 PM
To: Kyla Magnusson <kyla@pcmcompany.com>
Subject: FW: Caribou - Structure

 
 
 
From: Scott Homer <shomer@artifexae.com> 
Sent: Wednesday, March 19, 2025 4:11 PM
To: Ellen Angel <eangel@artifexae.com>
Subject: RE: Caribou - Structure

 
Ellen,

mailto:eangel@artifexae.com
mailto:pthompson@cariboumaine.org
mailto:eangel@artifexae.com
mailto:kyla@pcmcompany.com
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ARTIFEX


PROGRESS ESTIMATE


3/19/2025


Drawings Dated Number of Sheets 


3/4/2025 Progress Set 64


3/14/2025 Final Review Structural Set 9


3/14/2025 Final Review Civil Set 5


1 Ledge removal is excluded.


2 Contaminated soils removal / remediation is excluded.


3 Unsuitable soils removal / replacement is excluded. All soils on site are assumed to be suitable for


reuse under buildings and pavement. 


4 Landscaping is included as an allowance of $30,000 as directed by design team.


5 An allowance for the radio tower is included.


6 Loose furniture is excluded.


7 Archives / evidence bulk storage system is excluded.


8 Main distribution panel is included as 600AMP per the riser diagram. 1000AMP is excluded


9 A generator is included.


10 Overhead service, primary service and transformer is assumed by others and is excluded.


11 PV/Solar is excluded.


12 EV charging stations are excluded.


13 Exterior storefront noted as GL-2 at front of building is included as ballistic. Remaining exterior glazing  


is included as standard insulated glass.


Project estimate prepared by:


Kyla Magnusson, Lead Estimator


Preferred Construction Management Co., Inc.


kyla@pcmcompany.com


(t) 207.618.7500


(c) 973.945.0323


PCM reserve the right to revise and/or amend this estimate accordingly should any new or additional information be made 


available to us.


CARIBOU POLICE STATION


THE ATTACHED COST ESTIMATE IS BASED ON THE FOLLOWING DOCUMENTS:


ASSUMPTIONS AND EXCLUSIONS:
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CARIBOU POLICE STATION PROGRESS ESTIMATE


PROJ. NO: 29-013
REVISION:


NEW 12200 sf EST DATE: 3/19/2025


RENOVATED sf GROSS SF: 12200


DESCRIPTION QUANTITY UNIT UNIT COST TOTAL COST


DIVISION 1 - GENERAL CONDITIONS 12,200 SF 86.36$             1,053,560.00$         


DIVISION 2 - INTERIOR DEMOLITION 12,200 SF -$                 -$                          


DIVISION 2 - SITE WORK 12,200 SF 129.30$          1,577,458.14$          


DIVISION 3 - BUILDING CONCRETE 12,200 SF 76.19$             929,568.80$             


DIVISION 4 - MASONRY 12,200 SF 85.93$             1,048,317.75$          


DIVISION 5 - STEEL 12,200 SF 20.37$             248,478.78$             


DIVISION 6 - CARPENTRY 12,200 SF 15.95$             194,647.50$             


DIVISION 7 - THERMAL MOISTURE PROTECTION 12,200 SF 84.62$             1,032,387.75$          


DIVISION 8 - OPENINGS 12,200 SF 36.91$             450,280.00$             


DIVISION 9 - FINISHES 12,200 SF 31.76$             387,478.50$             


DIVISION 10 - SPECIALTIES 12,200 SF 10.53$             128,525.00$             


DIVISION 11 - EQUIPMENT 12,200 SF 3.01$               36,725.00$               


DIVISION 12 - FURNISHINGS 12,200 SF 1.49$               18,150.00$               


DIVISION 12 - CASEWORK AND MILLWORK 12,200 SF 6.23$               76,035.00$               


DIVISION 13 - SPECIAL CONSTRUCTION 12,200 SF -$                 -$                           


DIVISION 14 - CONVEYING 12,200 SF -$                 -$                           


DIVISION 21 - SPRINKLER 12,200 SF 18.02$             219,900.00$             


DIVISION 22 - PLUMBING 12,200 SF 25.59$             312,150.00$             


DIVISION 23 - HVAC 12,200 SF 89.52$             1,092,165.64$          


DIVISION 26 - ELECTRICAL 12,200 SF 75.60$             922,343.57$             


CONSTRUCTION SUBTOTAL  12,200 SF 797.39$       9,728,171$          


DESIGN / ESTIMATE CONTINGENCY 5.00 % 486,409$              


CONSTRUCTION SUBTOTAL  12,200 SF 837.26$       10,214,580$        


OVERHEAD AND PROFIT 4.00 % 408,583$              


CONSTRUCTION SUBTOTAL  12,200 SF 870.75$       10,623,163$        


BOND AND INSURANCE 2.00 % 212,463$              


CONSTRUCTION SUBTOTAL  12,200 SF 888.17$       10,835,626$        


ESCALATION - ASSUME Q2 2025 START 1.00 % 108,356$              


CONSTRUCTION GRAND TOTAL  12,200 SF 897.05$    10,943,983$   
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALS


# OF MONTHS 12


# OF WEEKS 52


SUPERVISION 2080 HRS 155.00 322,400.00$             


PROJECT MANAGER - ASSUME 40 HRS/WK 2080 HRS 155.00 322,400.00$             


PROJECT ENGINEER - ASSUME 40 HRS/WK 2080 HRS 120.00 249,600.00$             


OFFICE SUPPORT - ASSUME 24 HRS/WK 1248 HRS 95.00 118,560.00$             


CLEAN UP FINAL 12200 SF 0.50 6,100.00$                  


CONTAINERS - NOT INCL DEMO 12 EA 750.00 9,000.00$                  


TEMP TRAILER 12 MOS 1,200.00 14,400.00$                


TEMP PHONE 12 MOS 100.00 1,200.00$                  


TEMP TOILET 12 MOS 300.00 3,600.00$                  


BOTTLED WATER 12 MOS 50.00 600.00$                     


PROJECT SIGN 1 EA 2,000.00 2,000.00$                  


SAFETY SIGNAGE & FIRST AID 1 LS 2,500.00 2,500.00$                  


TEMP FENCE - EXCLUDED, ASSUME USE EXISTING FENCING


PHOTOS 12 MOS 100.00 1,200.00$                  


TOTAL 1,053,560.00$          


DIVISION 2 - INTERIOR DEMOLITION


DIVISION 2 - INTERIOR DEMOLITION -$                           


SITE DEMOLITION


CONCRETE PAD, FLOOR & STEM WALLS 19794 SF 7.50 148,455.00$             


ASPHALT PAVEMENT 19052 SF 2.25 42,867.00$                


GRAVEL DRIVE 12489 SF 1.15 14,362.35$                


PIPE INCL TRENCH AND BACKFILL 1665 LF 22.00 36,630.00$                


SAWCUT:


ASPHALT 105 LF 8.00 840.00$                     


CONCRETE 295 LF 10.00 2,950.00$                  


FLAG POLES & FOUNDATION 3 EA 1,000.00 3,000.00$                  


CONCRETE MONUMENT & POSTS 1 EA 1,200.00 1,200.00$                  


FENCE/RAIL 812 LF 18.00 14,616.00$                


UTILITY STRUCTURES 5 EA 1,000.00 5,000.00$                  


UTILITY POLE 1 EA 1,000.00 1,000.00$                  


EROSION AND SEDIMENT CONTROL


DIVISION 2 - SITE WORK


DESCRIPTION


DIVISION 1 - GENERAL CONDITIONS


DIVISION 1 - GENERAL CONDITIONS
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


CONSTRUCTION ENTRANCE W/ FILTER FABRIC 550 SF 5.75 3,162.50$                  


SILT SACK 4 EA 250.00 1,000.00$                  


SILT FENCE 611 LF 5.25 3,207.75$                  


TEMP STONE CHECK DAM 40 LF 12.00 480.00$                     


EARTHWORK


STRIP TOPSOIL 926 CY 15.00 13,888.89$                


MASS EXCAVATION AT BUILDING


CUT AT BUILDING - REUSE 775 CY 18.00 13,946.67$                


FILL, PLACE AND COMPACT 2328 CY 22.00 51,219.26$                


IMPORT STRUCTURAL FILL 1553 CY 45.00 69,900.00$                


LEDGE REMOVAL - EXCLUDED


GRADE +/- 24" 100000 SF 2.00 200,000.00$             


TRENCH & BACKFILL FOUNDATIONS 840 LF 75.00 63,000.00$                


STONE UNDER SLAB 356 CY 65.00 23,156.85$                


GRAVEL SERVICE DRIVE 4700 SF 4.15 19,505.00$                


2' GRAVEL STRIP AT EDGE OF PAVEMENT 953 LF 8.30 7,909.90$                  


SITE IMPROVEMENTS


SITE CONCRETE


CONCRETE CURB 327 LF 38.00 12,426.00$                


SIDEWALK 900 SF 10.00 9,000.00$                  


ADD FOR DETECTABLE SURFACE 1 EA 250.00 250.00$                     


STAMPED CONCRETE 483 SF 15.00 7,245.00$                  


CONCRETE APRON 240 SF 12.00 2,880.00$                  


CONCRETE PADS 434 SF 15.00 6,510.00$                  


BOLLARD, SUPPLY 31 EA 750.00 23,250.00$                


BOLLARD FOOTING / INSTALL 31 EA 500.00 15,500.00$                


PAVEMENT, INCL STRIPING


PARKING 2242 SY 55.00 123,334.44$             


ROADWAY PATCH 47 SY 150.00 7,066.67$                  


SIGNAGE


DIRECTIONAL / PARKING SIGNAGE 1 LS 3,000.00 3,000.00$                  


MONUMENT SIGN 1 EA 15,000.00 15,000.00$                


WATER DISTRIBUTION


DUCTILE IRON, MECH JOINT


2" - COPPER 212 LF 27.60 5,850.99$                  
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


6" 223 LF 134.64 30,024.72$                


8" 446 LF 149.50 66,677.00$                


TRENCH AND BACKFILL 881 LF 35.00 30,835.00$                


STONE BED 131 CY 65.00 8,483.70$                  


GATE VALVE AND BOX 3 EA 2,000.00 6,000.00$                  


WET TAP 1 EA 5,500.00 5,500.00$                  


FIRE HYDRANT 1 EA 3,500.00 3,500.00$                  


SANITARY SEWER


PIPING; PVC; SDR 35


4" 312 LF 22.00 6,864.00$                  


TRENCH AND BACKFILL (UP TO 4' DEEP) 312 LF 35.00 10,920.00$                


STONE BED 46 CY 65.00 3,004.44$                  


MANHOLES 2 EA 5,500.00 11,000.00$                


CONNECT TO EXISTING PIPE / STRUCTURE 1 EA 1,500.00 1,500.00$                  


OIL WATER SEPARATOR 1 EA 26,000.00 26,000.00$                


STORM SYSTEM


HDPE


12" 343 LF 31.75 10,888.88$                


TRENCH AND BACKFILL 343 LF 35.00 12,005.00$                


STONE BED 51 CY 65.00 3,302.96$                  


PVC


4" FOUNDATION DRAIN 473 LF 12.50 5,912.50$                  


6" 833 LF 16.50 13,744.50$                


TRENCH AND BACKFILL 833 LF 35.00 29,155.00$                


STONE BED 193 CY 65.00 12,576.30$                


CONNECT TO EXISTING PIPE / STRUCTURE 1 EA 1,500.00 1,500.00$                  


INLETS / CATCH BASINS 4 EA 3,400.00 13,600.00$                


3' WIDE STONE DRIP EDGE 103 CY 75.00 7,712.50$                  


RIPRAP OUTLET 20.5 CY 135.00 2,770.00$                  


SEDIMENT BASIN W/ LEVEL SPREADER 676 SF 22.00 14,872.00$                


STONE BERM 31 LF 175.00 5,425.00$                  


GAS SERVICE


POLYETHELENE


2" 46 LF 19.40 892.40$                     


TRENCH AND BACKFILL 46 LF 35.00 1,610.00$                  
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


STONE BED 7 CY 65.00 442.96$                     


BURIED LP TANK 1 ALLW 10,000.00 10,000.00$                


UNDERGROUND ELECT / COMMUNICATIONS / SITE LIGHTING


TRENCH AND BACKFILL 1713 LF 25.00 42,825.00$                


DUCTBANK CONCRETE FILL - AT PRIMARY ONLY 5.2 CY 300.00 1,555.56$                  


HAND HOLE 2 EA 1,500.00 3,000.00$                  


MANHOLE 1 EA 9,500.00 9,500.00$                  


LANDSCAPING


SPREAD TOPSOIL 631 CY 18.00 11,366.74$                


IMPORT TOPSOIL 631 CY 55.00 34,731.71$                


LANDSCAPING ALLOWANCE 1 ALLW 30,000.00 30,000.00$                


FENCES AND GATES


CLF - 6'H 412 LF 135.00 55,620.00$                


STEEL FENCE - 6'H 114 LF 300.00 34,200.00$                


ADD FOR VEHICLE GATE 1 EA 12,000.00 12,000.00$                


CEDAR DUMPSTER FENCE - 6'H 57 LF 190.00 10,830.00$                


ADD FOR DOUBLE GATE 1 EA 2,500.00 2,500.00$                  


1,577,458.14$          


RIGID INSULATION AT FOUNDATION 8872 SF 3.50 31,052.00$                


FOOTINGS - 4'6"x4'6"x1'0"


FORM & POUR 1 EA 435.00 435.00$                     


FORMWORK MATERIAL 18 SF 5.25 94.50$                       


REBAR - ASSUME 90 LBS/CY 0.03 TN 4,200.00 141.75$                     


CONCRETE 1 CY 155.00 116.25$                     


FOOTINGS - ASSUME 5'0"x5'0"x1'0"


FORM & POUR 2 EA 435.00 870.00$                     


FORMWORK MATERIAL 40 SF 5.25 210.00$                     


REBAR - ASSUME 90 LBS/CY 0.08 TN 4,200.00 350.00$                     


CONCRETE 2 CY 155.00 287.04$                     


DIVISION 2 - SITE WORK


DIVISION 3 - BUILDING CONCRETE
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


FOOTINGS - 6'0"x6'0"x1'6"


FORM & POUR 2 EA 580.00 1,160.00$                  


FORMWORK MATERIAL 72 SF 5.25 378.00$                     


REBAR - ASSUME 90 LBS/CY 0.18 TN 4,200.00 756.00$                     


CONCRETE 4 CY 155.00 620.00$                     


FOOTINGS, CONTINUOUS - ASSUME 1'8"x1'0"


FORM & POUR 40 LF 45.00 1,800.00$                  


FORMWORK MATERIAL 80 SF 5.50 440.00$                     


REBAR - ASSUME 90 LBS/CY 0.11 TN 4,200.00 467.60$                     


CONCRETE 2.5 CY 155.00 383.48$                     


FOOTINGS, CONTINUOUS - ASSUME 4'0"x1'2"


FORM & POUR 236 LF 45.00 10,620.00$                


FORMWORK MATERIAL 557 SF 5.50 3,063.28$                  


REBAR 1.33 TN 4,200.00 5,593.15$                  


CONCRETE 41.3 CY 155.00 6,394.73$                  


ADD FOR STEPS IN FOOTING 3 EA 535.00 1,605.00$                  


FOOTINGS, CONTINUOUS - ASSUME 5'0"x1'2"


FORM & POUR 299 LF 60.00 17,940.00$                


FORMWORK MATERIAL 706 SF 5.50 3,881.02$                  


REBAR 2.06 TN 4,200.00 8,657.82$                  


CONCRETE 65.3 CY 155.00 10,127.24$                


ADD FOR STEPS IN FOOTING 7 EA 535.00 3,745.00$                  


FOOTINGS, CONTINUOUS - ASSUME 7'0"x1'6"


FORM & POUR 265 LF 75.00 19,875.00$                


FORMWORK MATERIAL 795 SF 5.50 4,372.50$                  


REBAR 3.00 TN 4,200.00 12,619.87$                


CONCRETE 103.1 CY 155.00 15,973.61$                


ADD FOR STEPS IN FOOTING 15 EA 535.00 8,025.00$                  


FOUNDATION WALLS - 8" THICK, ASSUME 4'6" H


FORM & POUR 56 LF 90.00 5,040.00$                  


FORMWORK MATERIAL 504 SF 5.50 2,772.00$                  


REBAR - ASSUME 140 LBS/CY 0.4 TN 4,200.00 1,838.48$                  


CONCRETE 6.3 CY 155.00 969.27$                     
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


FOUNDATION WALLS - 18" &  22" THICK, 7' HIGH


FORM & POUR 359 LF 145.00 52,055.00$                


FORMWORK MATERIAL 5026 SF 5.50 27,643.00$                


REBAR 9.8 TN 4,200.00 41,344.17$                


CONCRETE 157.1 CY 155.00 24,342.82$                


FOUNDATION WALLS - 18" &  22" THICK, 8' TO 12' HIGH


FORM & POUR 281 LF 362.50 101,862.50$             


FORMWORK MATERIAL 5462 SF 5.50 30,041.00$                


REBAR 10.5 TN 4,200.00 44,250.00$                


CONCRETE 168.1 CY 155.00 26,053.73$                


FOUNDATION WALLS - 18" &  22" THICK, 12' TO 16' HIGH


FORM & POUR 84 LF 580.00 48,720.00$                


FORMWORK MATERIAL 2400 SF 5.50 13,200.00$                


REBAR 4.4 TN 4,200.00 18,615.22$                


CONCRETE 70.7 CY 155.00 10,960.36$                


FOUNDATION WALLS - 12" & 22" THICK, 17'0" HIGH


FORM & POUR 128 LF 870.00 111,360.00$             


FORMWORK MATERIAL 4352 SF 5.50 23,936.00$                


REBAR 7.5 TN 4,200.00 31,571.72$                


CONCRETE 119.9 CY 155.00 18,588.95$                


PIERS - 18"x20" 2 EA 1,200.00 2,400.00$                  


SLAB ON GRADE - 4" 8015 SF 9.75 78,146.25$                


SLAB ON GRADE - 6" 1604 SF 11.25 18,045.00$                


SLAB ON DECK - 5-1/2" 691 SF 7.50 5,182.50$                  


SLAB ON DECK - 6" 447 SF 8.00 3,576.00$                  


STOOPS AND PADS 2 EA 7,500.00 15,000.00$                


929,568.80$             DIVISION 3 - BUILDING CONCRETE


DIVISION 4 - MASONRY
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


CMU BACK-UP


8" 273 SF 28.00 7,644.00$                  


10" 7527 SF 32.00 240,864.00$             


GROUND FACE CMU VENEER 24 SF 38.00 912.00$                     


SPLIT FACE CMU VENEER 2968 SF 42.00 124,656.00$             


CAST STONE


STONE SILL 394 LF 80.00 31,520.00$                


CMU PARTITIONS


GM08.1 - 8" GROUND FACE CMU - 1 SIDE POLISHED 1324 SF 32.25 42,699.00$                


GM08.2 - 8" GROUND FACE CMU - BOTH SIDES POLISHED 1377 SF 36.50 50,260.50$                


GM10.1 - 10" GROUND FACE CMU - 1 SIDE POLISHED 4141 SF 36.25 150,111.25$             


GM10.2 - 10" GROUND FACE CMU - BOTH SIDES POLISHED 4222 SF 40.50 170,991.00$             


M08 - 8" CMU 7251 SF 28.00 203,028.00$             


M10 - 10" CMU 801 SF 32.00 25,632.00$                


1,048,317.75$          


METAL DECK


ROOF DECK - 1-1/2" 4125 SF 5.25 21,656.25$                


FLOOR DECK - 1-1/2" 1138 SF 6.00 6,828.00$                  


STRUCTURAL STEEL


COLUMNS, BEAMS 20878 LBS


ADD 20 % 4176 LBS


TOTAL LBS 25054 LBS


STRUCTURAL STEEL 12.53 TN 6,500.00 81,424.53$                


STEEL JOISTS


SP-1 208 LF 65.00 13,520.00$                


SP-2 570 LF 65.00 37,050.00$                


METAL STAIRS - INTERIOR 1 FLT 28,000.00 28,000.00$                


COMPLETE ASSEMBLY INCLUDING RAILS AND LANDINGS


METAL STAIRS - EXTERIOR 1 FLT 35,000.00 35,000.00$                


COMPLETE ASSEMBLY INCLUDING RAILS AND LANDINGS


DIVISION 4 - MASONRY


DIVISION 5 - STEEL
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


MISC AND ORNAMENTAL


MISC METALS ALLOWANCE 1 ALLW 25,000.00 25,000.00$                


DIVISION 5 - STEEL 248,478.78$             


FRAMING


MATERIAL


TRUSS A 605 LF 17.90 10,829.50$                


TRUSS B 673 LF 17.90 12,046.70$                


TRUSS C 500 LF 17.90 8,950.00$                  


TRUSS D 1248 LF 17.90 22,339.20$                


TRUSS E 229 LF 12.50 2,862.50$                  


TRUSS F 509 LF 12.50 6,362.50$                  


TRUSS G 205 LF 12.50 2,562.50$                  


TRUSS H 206 LF 12.50 2,575.00$                  


FRAMING - ASSUME CREW 5 FOR 2 WEEKS 400 MHR 95.00 38,000.00$                


EQUIPMENT 2 WKS 5,500.00 11,000.00$                


3/4" FIRE RATED PLYWOOD AT COMMUNICATION 376 SF 4.35 1,635.60$                  


7/8" ROOF SHEATHING 8770 SF 5.45 47,796.50$                


INTERIOR ROOF FRAMING & SHEATHING 230 SF 26.25 6,037.50$                  


BLOCKING


ROOF 910 LF 15.00 13,650.00$                


INTERIOR 1000 LF 8.00 8,000.00$                  


194,647.50$             


THERMAL MOISTURE PROTECTION


FOUNDATION DAMPPROOFING 8872 SF 5.50 48,796.00$                


AIR & MOISTURE BARRIER SYSTEM 9567 SF 5.00 47,835.00$                


ROOFING


STANDING SEAM METAL ROOF W/ INSULATION 12895 SF 32.00 412,640.00$             


INTERIOR STANDING SEAM ROOF 230 SF 22.00 5,060.00$                  


SOFFIT 1815 SF 60.00 108,900.00$             


GUTTER 414 LF 32.00 13,248.00$                


DIVISION 6 - CARPENTRY


DIVISION 7 - THERMAL MOISTURE PROTECTION


DIVISION 6 - CARPENTRY
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


LEADER 232 LF 32.00 7,424.00$                  


FASCIA 705 LF 28.00 19,740.00$                


PERIMETER CONDITION 910 LF 40.00 36,400.00$                


INSULATION


RIGID INSULATION & Z-FURRING 9567 SF 6.25 59,793.75$                


METAL PANELS


HORIZONTAL METAL SIDING - 12" 1507 SF 42.00 63,294.00$                


VERTICAL STANDING SEAM WALL CLADDING - 11" 4280 SF 38.00 162,640.00$             


PREFINISHED BENT METAL TRIM - 4" 581 LF 32.00 18,592.00$                


PREFINISHED BENT METAL TRIM - 8" 166 LF 45.00 7,470.00$                  


PREFINISHED BENT METAL TRIM - 15" 41 LF 55.00 2,255.00$                  


JOINT SEALANTS & CAULKING 12200 SF 1.50 18,300.00$                


DIVISION 7 - THERMAL MOISTURE PROTECTION 1,032,387.75$          


DIVISION 8 - OPENINGS


ALUMINUM & GLASS DOORS


EXTERIOR


ALUMINUM, DOUBLE - BALLASTIC LEVEL 1 EA 20,000.00 20,000.00$                


HARDWARE 2 LEAF 2,000.00 4,000.00$                  


INTERIOR STOREFRONT


INTERIOR ALUMINUM STOREFRONT 161 SF 90.00 14,490.00$                


AUTOMATIC OPERATOR 4 LEAF 2,500.00 10,000.00$                


GLAZING


REGULAR GLAZING 47 SF 75.00 3,525.00$                  


ONE-WAY TINTED SECURITY GLAZING - FIRE RATED 27 SF 300.00 8,100.00$                  


BALLASTIC LEVEL - SPEAK-THRU 24 SF 350.00 8,400.00$                  


BALLASTIC LEVEL - INTERIOR 36 SF 250.00 9,000.00$                  


BALLASTIC LEVEL - TRANSACTION 12 SF 300.00 3,600.00$                  


BALLASTIC LEVEL - EXTERIOR 17 SF 350.00 5,950.00$                  


EXTERIOR FIBERGLASS WINDOWS - SAFETY GLAZING 448 SF 95.00 42,560.00$                
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


EXTERIOR STOREFRONT 226 SF 155.00 35,030.00$                


EXTERIOR STOREFRONT - BALLISTIC 121 SF 450.00 54,450.00$                


HM / WOOD DOORS / FRAMES


HOLLOW METAL FRAMES


SINGLE HM 53 EA 550.00 29,150.00$                


DOUBLE HM 3 EA 650.00 1,950.00$                  


BALLISTIC WINDOW FRAMES 4 EA 1,200.00 4,800.00$                  


INTERIOR WINDOW FRAMES & SIDELITES 1 EA 550.00 550.00$                     


INTERIOR WOOD DOORS 35 EA 750.00 26,250.00$                


INTERIOR WOOD DOORS - BALLISTIC LEVEL 1 EA 2,200.00 2,200.00$                  


INTERIOR HM DOORS 8 EA 525.00 4,200.00$                  


INTERIOR HM DOORS - BALLISTIC LEVEL 6 EA 1,800.00 10,800.00$                


EXTERIOR HM DOORS 2 EA 650.00 1,300.00$                  


EXTERIOR HM DOORS - BALLISTIC LEVEL 3 EA 2,500.00 7,500.00$                  


HOLDING CELL DOORS 4 EA 1,200.00 4,800.00$                  


HARDWARE MATERIAL


INTERIOR HARDWARE SETS 50 EA 850.00 42,500.00$                


EXTERIOR HARDWARE SETS 5 EA 1,000.00 5,000.00$                  


HOLDING CELL HARDWARE SETS 4 EA 1,200.00 4,800.00$                  


DOORS / FRAMING / HARDWARE LABOR


INSTALL DOORS 59 EA 290.00 17,110.00$                


INSTALL SINGLE FRAMES 53 EA 290.00 15,370.00$                


INSTALL DOUBLE FRAMES 3 EA 435.00 1,305.00$                  


WINDOW FRAMES & SIDELITES 5 EA 290.00 1,450.00$                  


HARDWARE INSTALLATION 59 EA 435.00 25,665.00$                


OVERHEAD DOORS - 22'x11'4" 1 EA 22,275.00 22,275.00$                


ADD FOR AUTO OPERATOR 1 EA 2,200.00 2,200.00$                  


DIVISION 8 - OPENINGS 450,280.00$             


DIVISION 9 - FINISHES


INTERIOR PARTITIONS


P4 - 3-5/8" MS, 5/8" GWB 1 SIDE, INSUL 2294 SF 10.25 23,513.50$                


P5 - 6" MS, 5/8" GWB 1 SIDE, INSUL 115 SF 12.25 1,408.75$                  
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


P7 - 3-5/8" MS, 5/8" GWB EACH SIDE, INSUL 3149 SF 14.00 44,086.00$                


P8 - 6" MS, 5/8" GWB EACH SIDE, INSUL 116 SF 16.00 1,856.00$                  


SUPPORT WALL AT CANTEEN ISLAND 75 SF 12.50 937.50$                     


GYP SOFFITS AND CEILINGS


GWB CEILINGS - ASSUME CLG-3 1061 SF 10.00 10,610.00$                


GWB SOFFITS 100 LF 55.00 5,500.00$                  


ACOUSTIC CEILING


ACT - ASSUME CLG-2 3859 SF 6.50 25,083.50$                


SECURE CEILINGS 2406 SF 20.00 48,120.00$                


TILE


CERAMIC FLOOR TILE 226 SF 28.00 6,328.00$                  


CERAMIC TILE BASE 121 LF 28.00 3,388.00$                  


EPOXY RESINOUS FLOOR 3965 SF 16.00 63,440.00$                


ADD FOR INTEGRAL BASE 1260 LF 16.00 20,160.00$                


SEALED CONCRETE 1185 SF 3.50 4,147.50$                  


CARPET AND RESILIENT


CARPET TILE 1806 SF 7.50 13,545.00$                


LVT 2382 SF 11.00 26,202.00$                


4" RUBBER BASE 1678 LF 4.50 7,551.00$                  


STATIC DISSIPATIVE TILE 136 SF 13.00 1,768.00$                  


RUBBER FLOORING 537 SF 15.00 8,055.00$                  


PAINT


WALLS 7176 SF 1.25 8,970.00$                  


INTERIOR CMU 18276 SF 2.00 36,552.00$                


CEILINGS AND SOFFITS 1161 SF 3.25 3,773.25$                  


DOOR FRAMES 56 EA 100.00 5,600.00$                  


METAL DOORS 3 EA 150.00 450.00$                     


EXPOSED CEILNGS / STRUCTURE 3131 SF 3.50 10,958.50$                


ACOUSTIC WALL TREATMENT 219 SF 25.00 5,475.00$                  
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


DIVISION 9 - FINISHES 387,478.50$             


DIVISION 10 - SPECIALTIES


VISUAL DISPLAY BOARDS


SMART BOARD 2 EA 6,000.00 12,000.00$                


LABOR TO INSTALL 8 HRS 125.00 1,000.00$                  


LOCKER W/ BENCH 18 EA 1,500.00 27,000.00$                


LOCKER, EVIDENCE 3 EA 3,000.00 9,000.00$                  


TOILET AND BATH ACCESSORIES, MATERIAL


TOILET PAPER DISPENSER 7 EA 35.00 245.00$                     


PAPER TOWEL DISPENSER 7 EA 75.00 525.00$                     


MIRROR, SMALL 7 EA 100.00 700.00$                     


FOLDING SHOWER SEATS 1 EA 250.00 250.00$                     


GRAB BARS - 18" 7 EA 125.00 875.00$                     


GRAB BARS - 24" 1 EA 175.00 175.00$                     


GRAB BARS - 36" 7 EA 220.00 1,540.00$                  


GRAB BARS - 42" 8 EA 250.00 2,000.00$                  


SOAP DISPENSER 7 EA 35.00 245.00$                     


SANITARY NAPKIN DISPOSAL 4 EA 75.00 300.00$                     


ROBE HOOK - DOUBLE 3 EA 25.00 75.00$                       


MOP SHELF 1 EA 175.00 175.00$                     


TOILET ACCESSORIES, INSTALL 30 HRS 135.00 4,050.00$                  


PROJECTOR MOUNTS 2 EA 400.00 800.00$                     


PROJECTION SCREENS


SMALL 2 EA 2,500.00 5,000.00$                  


FIRE EXTINGUISHER & CABINET 6 EA 550.00 3,300.00$                  


SIGNAGE


INTERIOR ALLOWANCE 54 EA 155.00 8,370.00$                  


18" HALO LIT DIMENSIONAL LETTER 16 EA 400.00 6,400.00$                  


ACRYLIC PAN FACE SIGN, HALO BACK LIT - 5' DIA 1 ALLW 5,500.00 5,500.00$                  
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


FLAG POLE, 30'H 2 EA 5,000.00 10,000.00$                


MAIL BOX UNIT 1 EA 4,000.00 4,000.00$                  


RADIO TOWER ALLOWANCE 1 ALLW 25,000.00 25,000.00$                


DIVISION 10 - SPECIALTIES 128,525.00$             


DIVISION 11 - EQUIPMENT


KITCHEN APPLIANCES


REFRIGERATOR 1 EA 2,500.00 2,500.00$                  


REFRIGERATOR - EVIDENCE 2 EA 1,500.00 3,000.00$                  


DISHWASHER 1 EA 1,200.00 1,200.00$                  


WASHER 1 EA 1,500.00 1,500.00$                  


DRYER 1 EA 1,500.00 1,500.00$                  


FUME HOOD 1 EA 10,000.00 10,000.00$                


HOLDING CELL BENCHES W/ CUFF RAIL 33 LF 425.00 14,025.00$                


K9 KENNEL - 48" x 48" 2 EA 1,500.00 3,000.00$                  


EVIDENCE / ARCHIVES STACKS EXCLUDED


DIVISION 11 - EQUIPMENT 36,725.00$               


DIVISION 12 - FURNISHINGS


FLOOR MAT / WALK OFF MAT 246 SF 35.00 8,610.00$                  


WINDOW TREATMENT


BLINDS / SHADES 795 SF 12.00 9,540.00$                  


DIVISION 12 - FURNISHINGS 18,150.00$               


DIVISION 12 - CASEWORK AND MILLWORK


CABINETRY


BASE CABINETS 28 LF 365.00 10,220.00$                


WALL CABINETS 29 LF 335.00 9,715.00$                  


QUARTZ COUNTERTOP 58 LF 275.00 15,950.00$                
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


SOLID SURFACE COUNTERTOP 28 LF 225.00 6,300.00$                  


STAINLESS STEEL COUNTERTOP 47 LF 350.00 16,450.00$                


OPEN SHELVING 24 LF 200.00 4,800.00$                  


LAV TOP 30 LF 225.00 6,750.00$                  


SOLID SURFACE SILLS 78 LF 75.00 5,850.00$                  


DIVISION 12 - CASEWORK AND MILLWORK 76,035.00$               


DIVISION 13 - SPECIAL CONSTRUCTION


DIVISION 13 - SPECIAL CONSTRUCTION -$                           


DIVISION 14 - CONVEYING


DIVISION 14 - CONVEYING -$                           


DIVISION 21 - SPRINKLER


NEW WET SPRINKLER SYSTEM 12200 SF 7.50 91,500.00$                


INCLUDING MAINS, BRANCH PIPING AND HEADS


DRY SPRINKLER SYSTEM AT CANOPY & ATTIC 10700 SF 12.00 128,400.00$             


INCLUDING MAINS, BRANCH PIPING AND HEADS


DIVISION 21 - SPRINKLER 219,900.00$             


DIVISION 22 - PLUMBING


FIXTURES, INCLUDES ROUGH-IN, MAINS, BRANCHES


WATER CLOSET 7 EA 8,000.00 56,000.00$                


LAVATORY 7 EA 7,500.00 52,500.00$                


HOLDING CELL WC/LAV 3 EA 15,000.00 45,000.00$                


SINKS 1 EA 7,500.00 7,500.00$                  


3 COMPARTMENT SINK 1 EA 9,000.00 9,000.00$                  


SHOWER 3 EA 9,500.00 28,500.00$                


SHOWER - DOGWASH 1 EA 5,500.00 5,500.00$                  


ELECTRIC WATER COOLER 1 EA 6,000.00 6,000.00$                  


EMERGENCY SHOWER 1 EA 10,000.00 10,000.00$                


EMERGENCY EYEWASH 1 EA 6,000.00 6,000.00$                  


JANITOR SINK 2 EA 5,000.00 10,000.00$                


FLOOR DRAIN 10 EA 3,500.00 35,000.00$                


WASHING MACHINE HOOK-UP 1 EA 1,800.00 1,800.00$                  
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


WALL HYDRANT - EXTERIOR 2 EA 2,500.00 5,000.00$                  


WALL HYDRANT - INTERIOR 1 EA 2,200.00 2,200.00$                  


TRENCH DRAINS - SHOWERS 15 LF 225.00 3,375.00$                  


TRENCH DRAINS - SALLY PORT 33 LF 275.00 9,075.00$                  


EQUIPMENT


RECIRCULATION PUMP, 1/6HP 1 EA 1,700.00 1,700.00$                  


GAS FIRED WATER HEATERS 1 EA 18,000.00 18,000.00$                


DIVISION 22 - PLUMBING 312,150.00$             


DIVISION 23 - HVAC


AIR DISTRIBUTION


DUCTWORK - ASSUME 1 LBS/SF 12200 LBS 18.00 219,600.00$             


INSULATION 9150 SF 5.25 48,037.50$                


DIFFUSERS / REGISTERS; INCL DAMPERS / FLEX 61 EA 220.00 13,420.00$                


HYDRONIC/REFRIGERANT PIPING & INSULATION 12200 SF 8.50 103,700.00$             


EQUIPMENT


DEDICATED OUTDOOR AIR SYSTEM - 3,200 CFM 1 EA 102,400.00 102,400.00$             


AIR SOURCE HEAT PUMP - 421 MBH 1 EA 119,000.00 119,000.00$             


DEHUMIDIFIER - 150 CFM 1 EA 20,550.00 20,550.00$                


FAN COIL UNITS 10 EA 3,880.00 38,800.00$                


HOT WATER PUMPS - 106 GPM 2 EA 7,260.00 14,520.00$                


COLD WATER PUMPS - 90 GPM 2 EA 7,260.00 14,520.00$                


RADIANT FLOOR PUMPS 9 EA 1,410.00 12,690.00$                


GAS FIRED BOILERS - 285 MBH 3 EA 13,040.00 39,120.00$                


RADIANT FLOORING 9860 SF 12.50 123,250.00$             


BUFFER TANK - 150 GAL 2 EA 2,780.00 5,560.00$                  


EXPANSION TANK - 34 GAL 2 EA 5,080.00 10,160.00$                


GLYCOL FEEDER 2 EA 12,080.00 24,160.00$                


CF-1 - 2 GAL 2 EA 1,100.00 2,200.00$                  


AIR SEPERATOR 2 EA 5,200.00 10,400.00$                


UNIT HEATER 2 EA 4,500.00 9,000.00$                  


TEST AND BALANCE 2.00% 18,621.75$                


CONTROLS 15.00% 142,456.39$             
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CARIBOU POLICE STATION


PROGRESS ESTIMATE


DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


DIVISION 23 - HVAC 1,092,165.64$          


DIVISION 26 - ELECTRICAL


SITE ELECTRIC


PRIMARY POWER - (2) 5" CONDUITS (EMPTY) 35 LF 90.00 3,150.00$                  


SECONDARY POWER - (3)4"C, (2)4-350 KCMIL 15 LF 268.95 4,034.25$                  


SECONDARY POWER - (2)4"C & (4)1"C, (2)4-350 KCMIL, #1G 70 LF 247.20 17,304.00$                


TELECOMMUNICATION - (2) 4" CONDUITS 40 LF 79.50 3,180.00$                  


EV CHARGING STATIONS - (3) 2" CONDUIT EXCLUDED


 


SITE LIGHTING


POWER TO LIGHTS, 1" CONDUIT 1415 LF 18.00 25,470.00$                


POWER TO GATE, (3)1" CONDUIT 138 LF 54.00 7,452.00$                  


S2 POLE & FIXTURE 2 EA 3,640.00 7,280.00$                  


S3 POLE & FIXTURE 3 EA 3,640.00 10,920.00$                


S3W POLE & FIXTURE 2 EA 3,640.00 7,280.00$                  


S5 POLE & FIXTURE 1 EA 3,640.00 3,640.00$                  


ADD FOR CONCRETE BASE 8 EA 600.00 4,800.00$                  


LIGHT FIXTURES


A1 2x2 LED FLAT PANEL 57 EA 174.00 9,918.00$                  


A2 2x2 LED FLAT PANEL 25 EA 174.00 4,350.00$                  


B DOWNLIGHT 25 EA 168.00 4,200.00$                  


D EXTERIOR DOWNLIGHT 6 EA 228.00 1,368.00$                  


F 8' STRIP LIGHT 3 EA 320.00 960.00$                     


G1 8' STRIP AT SALLY PORT 6 EA 660.00 3,960.00$                  


L1 8' LINEAR - FITNESS 3 EA 384.00 1,152.00$                  


P 8' LINEAR PENDANT 26 EA 400.00 10,400.00$                


S1 4' STRIP 27 EA 150.00 4,050.00$                  


S2 4' STRIP 2 EA 264.00 528.00$                     


V 4' WALL MOUNTED - VANDAL RESISTANT 3 EA 400.00 1,200.00$                  


W1 EXTERIOR WALL MOUNTED 3 EA 528.00 1,584.00$                  


W2 EXTERIOR WALL MOUNTED w BATTERY BACKUP 1 EA 886.00 886.00$                     


EXIT 18 EA 225.00 4,050.00$                  


EMERGENCY W/ BATTERY BACKUP 32 EA 250.00 8,000.00$                  


LABOR TO INSTALL FIXTURES (ALLOW 1.5HRS/EA) 205 EA 232.50 47,662.50$                


LIGHTING CONTROL & DEVICES
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DETAILED ITEM TAKEOFF 3/19/2025


12200 sf


QUANTITY UNIT UNIT COST TOTALSDESCRIPTION


SWITCHES 16 EA 175.00 2,800.00$                  


SWITCH, OCC. SENSOR 24 EA 250.00 6,000.00$                  


OCCUPANCY SENSOR / PHOTOCELL 28 EA 400.00 11,200.00$                


DUPLEX RECEPTACLE 143 EA 150.00 21,450.00$                


DUPLEX RECEPTACLE, GFCI 31 EA 175.00 5,425.00$                  


QUAD RECEPTACLE 9 EA 200.00 1,800.00$                  


QUAD RECEPTACLE, GFCI 6 EA 235.00 1,410.00$                  


EXTERIOR RECEPTACLE, WP/GFCI 5 EA 350.00 1,750.00$                  


FLOOR OUTLET 4 EA 450.00 1,800.00$                  


SPECIAL PURPOSE RECEPTACLE 1 EA 200.00 200.00$                     


JUNCTION BOX 1 EA 250.00 250.00$                     


WIRE & CONDUIT, FOR LIGHTS & DEVICES


CONDUIT - ALLOW 3/4" EMT 5676 LF 13.98 79,350.48$                


#12 170.28 CLF 78.00 13,281.84$                


HVAC LINE VOLTAGE 1 LS 30,000.00 30,000.00$                


MISC POWER: INCLUDING CONDUIT, WIRE & JUNCTION BOX FOR COMPLETE INSTALLATION


EV CHARGING STATION EXCLUDED


GENERATOR - 150kW, INCLUDING ATS 1 EA 180,000.00 180,000.00$             


POWER AND DISTRIBUTION


MDP - 600A 1 EA 45,000.00 45,000.00$                


PANELS


200 AMP 5 EA 4,200.00 21,000.00$                


BRANCH FEEDERS AND SUBFEEDERS


200.4 - (4)#3/0, #6G, 2" C 400 LF 95.60 38,240.00$                


600.4 - 2 SETS OF 4-350 KCMIL, #1G-3"C 25 LF 330.30 8,257.50$                  


FIRE ALARM, INCLUDING CONDUIT/CABLE


ADDRESSIBLE PANEL 1 LS 8,500.00 8,500.00$                  


ANNUCIATOR PANEL 1 EA 3,000.00 3,000.00$                  


HEAT / SMOKE 5 EA 650.00 3,250.00$                  


CO DETECTOR 1 EA 650.00 650.00$                     


PULL 6 EA 600.00 3,600.00$                  


STROBE ONLY 24 EA 550.00 13,200.00$                
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HORN / STROBE 12 EA 750.00 9,000.00$                  


KNOX BOX 1 EA 750.00 750.00$                     


DOOR CONTACT 18 EA 450.00 8,100.00$                  


ELECTRIC STRIKE 18 EA 400.00 7,200.00$                  


EXTERIOR BEACON 1 EA 800.00 800.00$                     


SECURITY & ACCESS CONTROL


CARD ACCESS - INCL WIRE/CONDUIT 15 EA 2,600.00 39,000.00$                


CARD ACCESS - EXTERIOR 5 EA 2,900.00 14,500.00$                


ACCESS CONTROL HDWR, SOFTWARE, PRINTER 1 EA 10,000.00 10,000.00$                


CAMERA, INTERIOR 10 EA 2,200.00 22,000.00$                


CAMERA, INTERIOR - PAN/TILT 9 EA 2,500.00 22,500.00$                


CAMERA, EXTERIOR 2 EA 2,600.00 5,200.00$                  


CAMERA, EXTERIOR - PAN/TILT 1 EA 3,000.00 3,000.00$                  


PUSH BUTTON DOOR OPERATOR 4 EA 1,200.00 4,800.00$                  


FRONT END MONITORING CONSOLE 1 LS 10,000.00 10,000.00$                


TELE/DATA


TELE/DATA JACK 38 EA 750.00 28,500.00$                


TELE/DATA JACK - FLOOR BOX 4 EA 1,200.00 4,800.00$                  


IDF/MDF RACK 1 LS 20,000.00 20,000.00$                


WIRELESS ACCESS POINT (WAP) 15 EA 800.00 12,000.00$                


AUDIO / VISUAL - EXCLUDED


DIVISION 26 - ELECTRICAL 922,343.57$             
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The roof structure for the High Roof is:

·        1 1/2” x 18 gage Type “B” roof deck over “SP-2” special profile open-web
steel joists

 
The roof structure for the Main Roof is:

·        7/8” thickness, 60/32 APA Rated Plywood sheathing
OR

·        7/8” thickness, 32”oc APA-Rated “Sturd-I-Floor”  roof deck
 
over Pre-engineered, Pre-fabricated wood trusses at 24” oc maximum
spacing

 
The roof structure for the Canopy and Main Entrance Roof is:

·        1 1/2” x 18 gage Type “B” roof deck over “SP-1” special profile open-web
steel joists

 
The roof structure for the Duty Office Roof is:

·        5/8” thickness,  APA Rated Plywood sheathing
over 8” x 18 gage cold-formed metal joists at 16” o.c.

 
Standing-seam metal roofing goes over all of the exterior roofs/insulation. The exterior metal roofing
should be double-lock standing seam. It appears that the Duty Office roof also gets a metal roof. I
don’t know if it is to be the same as the exterior roofs.
 
Contact me with any questions.
 
-Scott
 
 
Scott C. Homer, PE
Senior Structural Engineer
 

 
T.   207.974.3028
F.   207.941.1921
W.   www.artifexae.com
175 Exchange Street
Bangor, ME  04401

 
 
From: Ellen Angel <eangel@artifexae.com> 
Sent: Wednesday, March 19, 2025 2:31 PM

http://www.artifexae.com/
mailto:eangel@artifexae.com


To: Scott Homer <shomer@artifexae.com>
Subject: FW: Caribou - Structure

 
 
 
From: Kyla Magnusson <kyla@pcmcompany.com> 
Sent: Wednesday, March 19, 2025 12:24 PM
To: Ellen Angel <eangel@artifexae.com>
Subject: Re: Caribou - Structure

 
Also, do you have a key for the ceiling types? I can't find that on any drawing we have. 
 
 

 

From: Kyla Magnusson
Sent: Wednesday, March 19, 2025 11:44 AM
To: Ellen Angel <eangel@artifexae.com>
Subject: Caribou - Structure

 
Hi Ellen,
The structural drawings indicate wood trusses at the roof. The architectural drawings indicate metal
roof deck. Is the intent to put metal roof deck on the wood trusses?
 
Thanks,
Kyla 
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[This email comes from outside of your organization. Please be cautious opening or clicking
on any attachments or links.]


